TO:

klotz{associates

ADDENDUM NO. 1

All Prospective Bidders

PROJECT: Gillespie County Airport (T82)

Airport Pavement Rehabilitation, New Hangar Apron and Helicopter Parking
Ramp, and Electrical Improvements

TxDOT CSJ No. 1214FRBRG

Klotz Project No. 0500.036.000

ISSUE DATE: February 2, 2012

The following information is provided to all prospective bidders as an addendum to the bid
documents dated December 2011. It is the Bidder’s responsibility to acknowledge receipt of
Addendum No. 1 at the appropriate location in the Proposal.

PROPOSAL
1. REVISE the total number of contract days from 170 days to 160 days.
SPECIFICATION
1. Special Provision SP-D-754 REPLACE
Paragraph 754-4.2 with the following:
“AWOS access road shall be measured by the number of square yards placed and
accepted. Lime treated subgrade will be measured separately as P-155.”
. REPLACE the first sentence of paragraph 754-5.2 with the following:
“Payment for AWOS access road shall be at the contract unit price per square yard
placed and accepted.”
2. Special Specification SS-P-102 — Barricades and Cones — REPLACE the first sentence of
Section 102.2 RUNWAY “X” with the following:
“X Closure Marker must be in accordance with FAA Advisory Circular No. 150/5370-
2F and per the plans.”
3. Special Specification SS-L-105 — Alterations, Removal and Demolition — REPLACE

Section 105-6.1 with the following:
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“105-6.1 This item includes all materials, labor, transportation, incidentals and services
require for the airfield nav-aid demolition as shown on the plans. Itis the intent of the
demolition pay item that all equipment, devices, fixtures, boxes, stakes, materials,
systems and appurtenances, etc. which are no longer required as a result of the project
to be removed shall be measured by each item removed. Removal of the item shall
include the associated foundation, base can or box, concrete encasement, stakes,
isolation transformers, mounting structures, disconnect of the wiring, repair of the
disturbed area to match surrounds, etc. for a complete removal of the item and its
components. Furthermore, this item shall include storage when item is planned to be
re-installed, or salvage or disposal as directed by owner or as noted on the contract
drawings. Separate measurement will be made for each nav-aid type only. There is no
separate measurement for installed location, nav-aid size variations, etc.”

4, Specification L-109 — Airport Transformer Vault and Vault Equipment - REPLACE Section
109-2.21.h with the following:

“h. The regulators specified herein shall provide all the functionality in support of the
requirements of the L-854 Radio Control Panel noted in the contract drawings and
specifications including all inputs, and output functionality, if applicable. Where the
airfield lighting control system is existing, the regulator shall be furnished to provide
all functionality in support of the existing system with complete system interconnections
and programming as needed for proper operation.”

5. Special Specification SS-L-125 — Installation of Airport Lighting Systems —~ REMOVE
Section 125-2.03.b in its entirety.

DRAWINGS
1. REPLACE Sheet 4 of 51, “General Notes” with the attached “General Notes” of Addendum
No. 1.

2. REPLACE Sheet 12 of 51, “Construction Sequence Plan” with the attached “Construction
Sequence Plan” of Addendum No. 1.

3. REPLACE Sheet 33 of 51, “Pavement Marking Plan (Sheet 1 of 2)” with the attached
“Pavement Marking Plan (Sheet 1 of 2)” of Addendum No. 1.

4, REPLACE Sheet 34 of 51, “Pavement Marking Plan (Sheet 2 of 2)” with the attached
“Pavement Marking Plan (Sheet 2 of 2)” of Addendum No. 1.

5. REPLACE Sheet 35 of 51, “Pavement Marking Details (Sheet 1 of 2)” with the attached
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“Pavement Marking Details (Sheet 1 of 2)” of Addendum No. 1.

ATTACHMENTS TO ADDENDUM NO. 1

Sheet 4 of 51, “General Notes”

Sheet 12 of 51, “Construction Sequence Plan”

Sheet 33 of 51, “Pavement Marking Plan (Sheet 1 of 2)”
Sheet 34 of 51, “Pavement Marking Plan (Sheet 2 of 2)”
Sheet 35 of 51, “Pavement Marking Details (Sheet 1 of 2)”

CONTRACTOR QUESTIONS

Can TxDOT Item 247 Ty A Grade 5 be used in place of 247 TY A Grade 5
Response: No

Is concrete for the helicopter ramp non-reinforced?
Response: Yes, except for dowels.

Is concrete for the AWOS access road non-reinforced?
Response: Yes, except for dowels.

Al

Does pay item for the AWOS access road include the lime treated subgrade?

Response: The 6” concrete surface and 6 lime treated subgrade for the AWOS access
road are separate pay items.

Is a field office required for the project?

Response: The contractor may provide an office for their use if they choose to do so.
Airport office space is not available. Contractor is not required to provide an office for
the RPR. Demobilization Note 6 on Sheet 4 of the plans will be revised by an addendum
to remove reference to “RPR trailer”. (See Addendum No. 1)

Is agg-lime required to be used with the seeding on the project?

Response: No.

Is the excess excavated material to remain on the airport?
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Response: Yes.

Is there any rock underground?

Response: Borings made for the project did not reveal any rock. Refer to the
geotechnical report in the project manual and the boring logs in the plan set.

Are demolished electrical items to be disposed or will they be retained by the airport?

Response: Demolished fixtures and regulator are to be salvaged and remain the property
of the airport. All other electrical material is to be disposed by the contractor. Roger will
check with the County Auditor on any requirements related to disposal.

Is the pavement being demolished to be disposed of by the contractor or will it remain
property of the airport?

Response: The removed pavement surface material (asphalt and concrete) is to be
disposed of by the contractor.

Clarification of General Note 26; Sheet 4 of the plans. The note states that work may not
commence until all material proposed for installation on the project have been submitted,
reviewed and approved by the engineer. Are all submittals required prior to beginning
work?

Response: The intent is that approved submittals are required prior to being
incorporated into the project. Submittals shall be made at a minimum of 10 day prior to
scheduled use. An addendum will be issued to clarify this. (See Addendum No. 1)

Clarification of Work Area Phasing Note 9; Sheet 12 of plans. The note states
installation of MIRLs will be completed on a pull-back basis and night time operations.
What is the definition of night time operations?

Response: A speczf ic period defining night time operatzons will be addressed in an
addendum. (See Addendum No. 1)

Are lighted runway closure markers required?

Response: No. Item P-102 Barricaded and Cones, Section 102-2.2 refers to FAA
Advisory Circular 150/5345-55, which is the specification for Lighted Visual Aid to
Indicate Temporary Runway Closure. This section will be revised by an addendum to
instead reference AC 150/5370-2F Operational Safety on Airports During Construction.
(See Addendum No. 1)
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Clarification of LED light fixtures requirements. Use of an LED version of the L.-861 and |
L-861E MIRLs is required under Alternate No.1. Currently, there is one manufacture that
can supply fixtures meeting the required FAA equipment certification stipulated in the
specification item L-125-2.03. Does this requirement result in non-competitive bidding?

Response: Specification L-125 Installation of Airport Lighting Systems requires lighting
equipment and materials to be certified and listed under Advisory Circular 150/5345-53
Airport Lighting Equipment Certification Program. This is to ensure that airport
lighting equipment meets the applicable FAA standard for safety, performance, quality
and standardization. Currently there are several manufacturers who meet the
certification for L-861 and L-861E MIRLs with quartz lighting, but only one that can
supply an LED version that is certified. Quartz lighting is included in the base bid. Use
of the indicated LED MIRLs was specifically requested by the owner as a bid alternate.

A supplier of LED and quarts fixtures who cannot meet the LED requirements may not be
able to provide a competitive quote for Alternate No. 1 but may be able to provide a '
competitive quote for the base bid light fixtures. A supplier of only LED fixtures who
cannot meet the LED requirements may not be able to provide a quote for Alternate No. 1
because their equipment does not meet the project requirements. An addendum will be
issued that removes reference to specific lighting fixture manufactures in Item L-125.

Is the project covered by the “Buy America” requirement to use only domestic steel and
manufactured products?

Response: No. This is a state funded project. Per Special Provision No. 6 to Section I of
the General Provisions, this requirement is not applicable to state funded projecis.

END OF ADDENDUM NO. 1
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Approved by Engineer
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OPERATIONS:

1. THE CONTRACTOR SHALL AT ALL TIMES WHEN WORK IS IN PROGRESS BE REPRESENTED EITHER IN PERSON, BY A
QUALIFIED SUPERINTENDENT, OR BY OTHER DESIGNATED, QUALIFIED REPRESENTATIVE WHO IS DULY AUTHORIZED TO
RECEIVE AND EXECUTE ORDERS OF THE ENGINEER,

2. THE CONTRACTOR IS RESPONSIBLE FOR COORDINATION OF ALL WORK IN ALL DISCIPLINES SHOWN ON THE PLANS. THE
CONSTRUCTION PHASING PLAN IS PROVIDED TO ASSIST IN COORDINATING THE CONSTRUCTION.

3. THE CONTRACTOR SHALL SUPPLY SUFFICIENT MANPOWER AND EQUIPMENT REQUIRED TO EFFICIENTLY AND PROMPTLY
EXECUTE THE CONSTRUCTION OF THE WORK ITEMS, INCLUDING WORK ON MORE THAN ONE WORK ITEM SIMULTANEOUSLY IN
ACCORDANCE WITH THE GENERAL PROVISIONS.

4. ALL CONTRACTOR PERSONNEL. SHALL ARRIVE AT THE PRO-ECT IN COMPANY VEHICLES. ONLY AUTHORIZED VEHICLES WILL
BE ALLOWED INSIDE THE AIRPORT PROPERTY. AT THE END OF EACH WORK DAY THE CONTRACTOR SHALL POSITION ALL

EQUIPMENT, TOOLS, MATERIAL, ETC. IN THE APPROVED OONTRACTOR STAGING AREA UNLESS OTHERWISE REQUESTED IN

WRITING BY THE CONTRAGTDR AND PRE-APPROVED BY THE ENGINEER AND AIRPORT MANAGER.

5. ALL CONTRACTOR VEHICLES, EQUIPMENT AND CONSTRUCTION TRAFFIC SHALL REMAIN WITHIN THE DAILY DESIGNATED
LIMITS OF CONSTRUCTION, STAGING AREA OR HAUL ROUTES AS SHOWN ON THE PLANS.

THE LOCATION OF THE CONTRACTOR STAGING AREA IS AS INDIGATED ON THE PLANS. THE OONTRAGTOR SHALL MAKE
PROVISIONS SEPARA'IELY FOR ANY REQUIRED UTILTIES. NO SEPARATE PAY. UPON COMPLETI THE PROJECT, THE
CONTRACTOR SHALL RESTORE THE STAGING AREA, INCLUDING REMOVAL OF UTILITES, REGRADING. TOP LING AND
RESEEDING, OOM LEI'E TO THE SATISFACTION OF THE AIRPORT MANAGER AND ENGINEER, THERE IS NO SEPARATE PAY
FOR ESTABLISHING, MAINTAINING OR REMOVING AND RESTORING THE STAGING AREA.

7. ALL WASTE MATERIAL SHALL BE DISPOSED OF OFF—SITE IN ACCORDANCE WITH ALL LOCAL, STATE AND FEDERAL
REGULATIONS,

8. N FLAME WELDING OR TORCH CUTIING OPERATIONS ARE PROHIBITED UNLESS PROCURES ARE APPROVED AND
REOUIRED FIRE PRECAUTIONS ARE IN PLA!

9. THE CONTRACTOR SHALL CONFORM TO ALL REQUIREMENTS FOR LABELING AND HANDLING MATERIAL ON SITE. THE
CONTRACTOR SHALL MAINTAIN MATERIAL SAFETY DATA SHEETS (MSDS) ON SITE, AS REQUIRED.

10. THE CONTRACTOR IS RESPONSIBLE FOR THE LOCATION AND RESTRICTIONS FOR SERVICING AND MAINTAINING EQUIPMENT
AND DISPOSAL OF USED LUBRICANTS, ETC. ACCORDING TO LOCAL, STATE, AND FEDERAL REGULATIONS.

11, NO RUNWAY, TAXIWAY, APRON OR OTHER AIRPORT PAVEMENT/ROADWAY MAY BE CLOSED WITHOUT WRITTEN APPROVAL
BY THE ENGINEER. A MINIMUM OF 72 HOURS NOTICE TO ENGINEER IS REQUIRED PRIOR TO ANY PAVEMENT CLOSURE.
THE ENGINEER WILL COORDINATE ALL PROPOSED CLOSURES WITH AIRPORT MANAGER.

12. ALL WORK INSIDE THE RUNVIAY SAFETY AREA WILL BE COMPLETED UNDER A CLOSED RUNWAY AS INDICATED IN THE
PLANS. THE FIRST ITEM OF WORK REQUIRED TO CLOSE ANY RUNWAY OR TAXIWAY IS TO PLACE BARRICADES AND
CLOSED MARKERS AS REQUIRED. THE AIRPORT MANAGER WILL ISSUE ALL NOTICES TO AIRMEN (NOTAMS) REQUIRED TO
CLOSE THE RUNWAY OR TAXIWAY.

SAFETY AND SECURITY:

1. AIRCRAFT AND PUBLIC SAFETY SHALL NOT BE COMPROMISED AND PROPER SEPARATION SHALL BE MAINTAINED AT ALL
TIMES, THE CONTRACTOR IS REQUIRED TO COMPLY WITH ALL REQUIREMENTS OF FAA ADVISORY CIRCULAR 150/5370-2E
AND AIRPORT RULES AND REGULATIONS.

2. ALL CONTRACTOR VEHICLES AUTHORIZED TO OPERATE ON THE AIRPORT SHALL BE MARKED WITH 3' X 3’ ORANGE AND
WHITE CHECKER FLAGS (DAY ONLY) OR YELLOW FLASHING DOME TYPE LIGHT (DAY OR NIGHT).

3 TWO-WAY RADIO COMMUNICATIONS SHALL BE REQUIRED AT ALL TIMES. NO EQUIPMENT OR PERSONNEL SI‘IALL ENTER AN
Y OR TAXIWAY SAFETY AREA UNLESS PROPERLY COORDI THE AIRPORT. THE USE OF TRAINED

I"LAGMEN AND TWO-WAY RADIOS SHALL BE REQUIRED IN THESE AREAS THE CONTRACTOR SHALL HA VE AN ADEQUATE
NUMBER OF TWO-WAY RADIOS ON-SITE AT ALL TIMES AND SHALL BE RESPONSIBLE FOR PROVIDING THE RADIOS.

THE CONTRACTOR SHALL BE PREPARED TO IMMEDIATELY CI.EAR THE RUNWAY AND/OR TAXIWAY OF EQUIPMENT AND
PERSONNEL IN THE EVENT OF A DECLARED AIRCRAFT EMERGEN

5. THE CONTRACTOR SHALL BE REQUIRED TO RELOCATE THE CLOSED MARKERS AND AVIATION BARRICADES DURING THE
PROJECT. MULTIPLE RELOCATIONS OF THE CLOSED MARKBQS SHALL BE CONSIDERED INCIDENTAL 7O THE PROJECT, THE
I:%%ON OF THE CLOSED MARKERS AND BARRICADES, AS SHOWN ON THE PLANS, REPRESENTS THE MOST TYPICAL

4

6, THE CONTRACTOR'S ACCESS TO ’IHE SITE AND HAUL ROUTES ARE AS SHOWN ON THE PLANS. ADDITIONAL ACCESS
POINTS AND HAUL ROUTES ARE N MITTED WITHOUT PRE~APPROVAL BY THE ENGINEER AND AIRPORT MANAGER
THE CONTRACTOR SHALL NOT PERMIT UNAI.ITHORI CONSTRUCTION PERSONNEL OR TRAFFIC ON THE SITE.

AT THE END OF EACH WORK DAY THE CONTRACTOR SHALL POSITION ALL EQUIPMENT, TOOLS, MATERIAL, ETC. IN THE
APPROVED CONTRACTOR STAGING AREA UNLESS OTHERWISE REQUESTED IN WRITING BY THE CONTRACTOR AND
PRE—APPROVED BY THE ENGINEER AND AIRPORT MANAGER. AS A M INIMUM 'IHE CONTRACTOR SHALL ENSURE THAT ANY
EQUIPMENT LEFT ON SITE WHEN OPERATIONS ARE SHUT DOWN IS A M M OF S00-FEET FROM THE CENTERLINE OF
ALL SAFETY ZONES OR AS REQUIRED BY FEDERAL AVIATION REGULA'IION PART 77, 'OBJECT AFFECTING NAVIGABLE
mﬁéﬂ oANND IN ACCORDANCE WTH FAA AC 150/5370-2E, OPERATIONAL SAFETY ON AIRPORTS DURING

8. THE CONTRACTOR SHALL NOT USE THE AIRPORT ADDRESS FOR MATERIAL DELIVERIES TO THE CONSTRUCTION SITE. THE
CONTRACTOR SHALL USE AS A DEUVERY ADDRESS THE STREET NAME AND NUMBER DETERMINED FOR THE
CONTRACTOR'S STAGING AND STORAGE AREA ON SITE. THE CONTRACTOR SHALL PROVIDE A PROMINENT SIGN TO
IDENTIFY THE CONTRACTOR'S OFFICE AND DELIVERY POINT.

7.

[0] ON:

DEMOBILIZATION IS INCIDENTAL TO P-100 MOBILIZATION. NO SEPARATE PAY.
2. THE Oé)NTRAGTOR SHALL RESTORE THE PROJECT SITE TO ORIGINAL OR BETTER CONDITION UPON COMPLETION OF THE

-

3. THE CONTRACTOR WILL REMOVE FROM THE SITE ALL STOCKPILE MATERIALS UPON COMPLETION OF THE PROJECT UNLESS
OTHERWSE INSTRUCTED BY THE ENGINEER.

4. UPON COMPLETION OF THE PROJECT, ALL DISTURBED AREAS. INCLUDING THE CONTRACTORS STAGING AREA. HAUL ROUTES,
GRADING LIMITS, AND ETC. SHALL BE RESTORED A SMOOTH LINE AND GRADE WITH POSITIVE INAGE. THE
CONTRACTOR SHALL SEED AND MULCH AlL DISTURBED AREAS, THERE WILL BE NO MEASUREMENT FOR PAYMENT OF
SEEDING AND MULCHING REQUIRED OUTSIDE THE GRADING LIMITS. APPROVED STOCKPILE LIMITS, OR APPROVED HAUL LIMITS.

ALL WORK SHALL BE CONSIDERED INCIDENTAL TO THE PROJECT.

ALL AIRPOR B
8. DEMOBIUZATION SHALL BE COMPLETED TO THE SATISFACTION OF THE ENGINEER.

9. DEMOBILIZATION SHALL BE COMPLETED IN A MANNER THAT MINIMIZES IMPACT TO AIRPORT OPERATIONS. SAFETY
REGULATIONS SHALL BE OBSERVED AND MAINTAINED DURING DEMOBILUZATION

GENERAL_NOTES:

1

7

12

14

15.

18,

17.

18

19

20,

21,

22, ALL

fIELD SURVEY INFORMATION WAS PROVIDED BY:

NAME: BONN SURVEYING — CAREY BONN, RPLS
ADDRESS: 503 LONCHORN ST FREDERICKSBURG, TX 78624
PHONE: 830—897-3884

BORING LOCATIONS SHOWN ON THE PLANS ARE APPROXIMATE. GEOTECHNICAL INVESTIGATIONS WERE COMPLETED BY:

NAME: TERRACON CONSULTANTS ~ JAMES BIERSCHWALE, P.E.
ADDRESS: 5307 INDUSTRIAL OAKS BLVD AUSTIN, TX 78735
PHONE: 512-442-1122

THE PLANS WERE DEVELOPED FROM °‘AS—BUILT* INFORMATION SUPPLEMENTED BY ON~THE—GROUND SURVEYS, THE
INFORMATION PRESENTED IS BASED ON THE ENGINEER'S BEST KNOWLEDGE OF THE EXISTING CONDITIONS. IT IS THE
CONTRACTOR'S RESPONSIBILITY TO REVIEW THESE DRAWINGS WITH THE ENGINEER PRIOR TO BEGINNING ANY WORK AT
THE AIRPORT. SHOULD THE CONTRACTOR VER CONDITIONS DIFFERING FROM OR NOT REFLECTED ON THE PLANS,
THE CONTRACTOR MUST CONTACT THE BIGINEER IMMEDIATE.Y.

THE LOCATIONS OF EXISTING UNDERGROUND UTILITIES ARE SHOWN IN AN APPROXIMATE WAY ONLY AND HAVE NOT
sEEN IND;IE?&EI)IIIVLNY VERIFIED BY THE OWNER OR OWNER'S REPRESENTATIVE. ALL UTIUTIES AND FACILTIES ARE NOT

THE CONTRACTOR SHALL FIELD LOCATE ALL EXISTING UTILITIES BEFORE COMMENCING WORK, THE CONTRACTOR SHALL

CONTACT ALL UTILITY AND FACILITY AGENCIES FOR FIELD MARKING PRIOR TO BEGINNING CONSTRU THE
gwsﬂ%ﬁ%ﬂ ADVISE THE ENGINEER, IN WRITING, OF ANY EXISTING DAMAGED UTILTIES PRIOR TO BEGINNING

., THE CONTRACTOR SHALL PROTECT EXISTING UTILTIES AND FACILITIES, ABOVE OR BELOW GROUND, (LE., AIRPORT

LIGHTING, NAVAIDS, ETC.) FROM DAMAGE BY EQUIPMENT OR PERSONNEL. THE CONTRACTOR SHALL BE RESPONSIBLE

FOR ANY AND ALL DAMAGES DUE TO THE CONTRACTOR’S FAILURE TO EXACTLY LOCATE AND PRESERVE ANY AND ALL

UNDERGROUND UTILITIES. ANY UTILITIES OR FACILITIES DAMAGED DURING THE PROJECT BY THE CONTRACTOR'S CREWS

OR EQUIPMENT SHALL BE PROMPTLY REPAIRED AT THE CONTRACTOR'S EXPENSE TO THE SATISFACTION OF THE

ENGINEER AND THE CONTRACTOR SHALL HAND DIG WHEN WITHIN THREE (3) FEET OF ANY KNOWN OR
SUSPECTED UNDERGROUND UTIUTY.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING ALL PERMITS, LICENSES, ETC, REQUIRED BY LOCAL, STATE,
AND FEDERAL AGENCIES. NO SEPARATE PAY.

THE PROVECT PAY ITEMS PROVIDED SHALL BE INCLUSIVE OF ALL WORK TO BE PERFORMED AS SHOWN ON THE PLANS,
WORK SHOWN ON THE PLANS BUT NOT ASSOCIATED WITH A SPECIFIC PAY ITEM SHALL BE CONSIDERED AS INCIDENTAL
TO OTHER PAY ITEMS OF WORK.

. THE OWNER RESERVES THE RIGHT TO CONTRACT AND PERFORM OTHER OR ADDITIONAL WORK ADJACENT TO AND

RATE CONTRACTS ARE LET WITHIN THE LIMITS OF
AS NOT TO INTERFERE WITH OR HINDER THE
E_CONTRA ON THE SAME

REQUIRED FOR SUCH COORDINATION WITH OTHER CONTRACTORS SHALL BE INCIDENTAL TO THE PROJECT AND NO
SEPARATE MEASUREMENT OR PAYMENT WILL BE MADE. IT IS NOT ANTIOIPATBJ THAT OTHER WORK MAY BE
COMPLETED BY AN INDEPENDENT CONTRACTOR(S) DURING THE COURSE OF THIS PROJECT.

PRIOR_TO CONSTRUCTION MOBILIZATION, THE CONTRACTOR SHALL BE REQUIRED TO ATTEND A PRE~CONSTRUCTION
CONFERENCE BETWEEN THE GILLESPIE COUNTY AIRPORT, CONSULTING ENGINEER, CONTRACTOR, TXDOT AVIATION AND
OTHER STAKEHOLDERS OR AIRPORT USERS. ATTENDANCE AT THE PRE—CONSTRUCTION CONFERENCE IS MANDATORY.

FOLLOWING THE PRE~CONSTRUCTION CONFERENCE AND PRIOR TO ' ANY MOBILIZATION OR COMMENCEMENT OF
CONSTRUCTION, THE OON'IRACTOR SHALL VIDEO-TAPE AND PHOTOGRAPH (AS REQUIRED FOR DETAIL) THE ENTIRE
CONSTRUCTION WORK AREA. Of THE CONSTRUCTION SITE VIDEO TAPE AND PHOTOGRAPHS WILL BE
PROVIDED TO THE ENGINEER. SPECIAL ATIENTION PAVED ROADS AND AIRFIELD PAVEMENTS WHICH ARE PART OF
THE CONTRACTOR'S HAUL ROUTE OR WHICH MUST BE enosm TO ACCESS PROPOSED WORK AREAS SHALL BE TAKEN.
THE VIDEO TAPE AND PHOTOGRAPHS WILL BE USED TO ASSESS DAMAGE, IF ANY, CAUSED BY THE CONTRACTOR'S
CREWS AND EQUIPMENT TO EXISTING FACII.I'IIES. UTILIMES AND PAVEMENTS AND DETERMINE THE GUANTITY AND
QUALITY OF REQUIRED REPAIR AND RESTORATION.

THE CONTRACTOR SHALL SUBMIT, EACH WEEK, A THREE WEEK WRITTEN OR GRAPHICAL ROLLING SCHEDULE TO THE
ENGINEER OUTLINING PLANNED AN PROEC’TED CONSTRUCTION ACTIVITIES. THE CONTRACTOR SHALL WEEKLY REVIEW
RESIDENT PROJECT REPRESENTATIVE A)RP_II%)AND AIRPORT MANAGER SO

A PROJECT SCHEDULE MUST

WITHIN THE WORK AREA COVERED BfroTRHIS CONTRACT. WHEN SEPA]

THE PROPOSED SCHEDULE ENGINEER,

THAT ALL PARTIES ARE INFORMED OF UPCOMING CONSTRUGTTON ACTIITIES. AN U!
BE SUBMITTED WITH EACH PAY REQUEST. REQUESTS SUBMITTED WITHOUT AN UPDATED SCHEDULE WILL BE
REJECTED AND RETURNED TO THE CONTRAC‘TDR UNPAID.

. WEEKLY PROGRESS MEETINGS ARE MANDATORY AND WILL BE SCHEDULED BY THE RPR. THE REGULAR MEETING DATE

WILL BE COORDINATED WITH THE AIRPORT MANAGER AND CONTRACTOR BY THE R

THE CONTRACTOR IS ADVISED THAT AIRCRAFT MAINTENANCE OPERATIONS ARE CONDUCTED ADJACENT TO THE
PROVECT. SPECIAL ATTENTION TO DUST CONTROL WILL BE REQUIRED DURING THE COURSE OF THE PROJECT. THE
ENGINEER RESERVES THE RIGHT TO HALT WORK OR HAULING IN NON—CONFORMING AREAS, IF CORRECTIVE ACTIONS
ARE NOT PROMPTLY TAKEN BY THE CONTRACTOR TO CONTROL DUST.

THE OONTRACTOR SHALL MAINTAIN A CLEAN AND SAFE CONSTRUCTION WORK SITE. THE CONTRACTOR SHALL

COMPLETE SITE CLEAN-UP ON A DAILY BASIS AS A MINIMUM. THE CONTRACTOR SHALL PROVIDE A VACUUM TRUCK
FOR CLEANING AND REMOVING FOREIGN OB-ECT DEBRIS (FOD), DIRT AND OTHER LOOSE MATERIAL FROM THE PROJECT
SIE.  THE CONTRACTOR SHALL SUBMIT A FOD PLAN FOR R APPROVAL AT THE PRE—CONSTRUCTION
CONFERENCE. WORK ON THE PROJECT MAY NOT COMMENCE WTHOUT AN APPROVED FOD PLAI

NO DEBRIS OF ANY NATURE WALL BE ALLOWED IN ACTIVE AIRCRAFT OPERATIONS AREAS., ALL LOOSE MATERIAL (DIRT,
STONE, PAVEMENT, ETC.) MUST BE KEPT WITHIN THE LIMITS OF CONSTRUCTION WHEN CONSTRUCTION BARRIERS ARE
MOVED DURING CONSTRUCTION, CLEANUP OF THE AREAS OUTSIDE THE BARRIERS SHALL BE IMMEDIATE. NO LOOSE
MATERIALS THAT COULD BLOW INTO AN AIRCRAFT SHALL BE ALLOWED IN THE CONSTRUCTION AREA,

'I'HE CONTRACTOR SH. FLD AREAS CLEAN OF DEBRIS, DIRT AND OTHER LOOSE MATERIAL CAPABLE
OF CAUSING DAMAGE TO AIRMAFT FOD AND DEBRIS SHALL BE IMMEDIATELY AND CONTINUOUSLY REMOVED DURING
gguNﬁT‘}iéJNQ’rﬂON THE CONTRACTOR SHALL ALSO MAINTAIN CLEAN AND DEBRIS FREE HAUL ROUTES AND CONSTRUCTION

ALL BROKEN CONCRETE, ASPHALT, ETC, SHALL BE DISPOSED OF OFFSITE BY THE CONTRACTOR IN ACCORDANCE WITH
LOCAL, STATE, AND FEDERAL GUIDELINES.

E AggNTR;f;DR SHALL BE RESPONSIBLE FOR ACQUIRING ALL WATER REQUIRED FOR CONSTRUCTION ACTIMITIES. NO

THE CONTRACTOR SHALL MAINTAIN POSITIVE DRAINAGE ON THE PROJECT, FOR THE COMPLETE DURATION, THAT IS OF
CAPACITY EQUAL TO OR IN EXCESS OF THE EXISTING DRAINAGE CONVEYANCES. THIS MAY REQUIRE TEMPORARY
DITCHES. STRUCTURES OR PIPES, WHICH SHALL BE INCIDENTAL TO THE PROJECT.

NO CONSTRUCTION PERSONNEL WILL BE ALLOWED TO ESTABLISH OVERNIGHT RESIDENCE ON THE AIRPORT PREMISES.
% .?%NASY'IRUC'IION PERSONNEL SHALL LEAVE THE CONSTRUCTION SITE AND AIRPORT PROPERTY AT THE END OF EACH

SAW-CUTTING REQUIRED FOR COMPLETION OF THE WORK AS PROPOSED SHALL BE CONSIDERED INCIDENTAL TO
PROVIDED BID ITEMS. NO SEPARATE PAY.

23, THE CONTRACTOR SHALL MINIMIZE USE OF NEWLY CONSTRUCTED PAVEMENTS TO PREVENT DAMAGE. DAMAGE TO NEW

24.

25

PAVEMENTS SHALL BE REPAIRED AT THE DIRECTION OF THE ENGINEER. NO SEPARATE PAY.

THE EXISTING AIRPORT PAVEMENT ARE DESIGNED FOR AIRCRAFT WITH SINGLE AND DUAL GEAR CONFIGURATIONS, THE
CONTRACTOR SHALL PRESERVE D/OR PROTECT EXISTING AND NEW PAVEMENTS FROM DAMAGE DUE TO
CONSTRUCTION OPERATIONS, EXISTIN PAVEMENTS DAMAGED BY THE CONTRACTOR OR CONSTRUCTION ACTIVITES
SHALL BE REPLACED OR RE—PAVED AT THE CONTRACTOR'S EXPENSE. THE CONTRACTOR SHALL TAKE IMMEDIATE
ACTION TO REMEDY THE DAMAGE.

THE CONTRACTOR SHALL PROVIDE A LIGHT WEIGHT STRAIGHT EDGE IN ACCORDANCE WITH THE TECHNICAL
SPECIFICATIONS. THE STRAIGHT EDGE SHALL HAVE A HANDLE WITH A TWO (2) FOOT HEIGHT. THE CONTRACTOR SHALL

PROVIDE AN EMPLOYEE TO ASS{ST THE RESIDENT PROJECT REPRESENTATIVE( II)I CONDUCTING THE STRAIGHT EDGE TEST
REQUIRED BY THE TECHNICAL SPECIFICATIONS,

GENERAL NOTES (CONT):

28. WORK MAY NOT COMMENCE UNTIL:

o. ALL MATERIALS PROPOSED FOR INSTALLATION ON THE PROJXCT HAVE BEEN
SUBMITTED, REV AND APPROVED BY THE ENGINEER. MWATERIAL
SUBMITTALS MUST BE MADE 10-DAYS IN ADVANCE OF THEIR PROPOSED USE
ON_THE PROJECT.

b. A PROJECT SCHEDULE HAS BEEN SUBMITIED AND APPROVED BY
ENGINEER. THE PRO-EOT SCHEDULE WiLL BE PROVIDED BY THE OON'IRACTOR
AND DISCUSSED BY ATTENDING PARTIES AT THE PRE—CONSTRUCTION
OONFEREN THE SCI'IEDULE MUST INCLUDE IMPORTANT MILESTONE DATES

AS PROPOSED RUNWAY AND TAXIWAY CLOSURES,
< ERO AND SEDIMENT CONTROL MEASURES HAVE BEEN INSTALLED.
d. SUFFICIENT BARRICADES ARE IN PLACE TO SECURE THE WORK AREA AN
BARRIER BETWEEN AIRCRAFT AND VEHICLE MOVEMENT AREAS AND
THE CONSTRUCTION SITE. BARRICADES SHALL BE LIGHTED AT NIGHT.

e. ALL SAFETY MEASURES REQUIRED FDR SAFETY OF PERSONNEL AND
EQUIPMENT ARE IN PLACE AND OPi

f. VIDEO TAPES AND PHOTOGRAPHS OF THE CONSTRUCTION AREAS HAVE BEEN
SUBMITTED TO THE ENGINEER,

g- NOTICE TO PROCEED IS ISSUED BY TXDOT AVIATION DIVISION.

27. ﬂc.Y—IN EVENT WILL BE HELD IN EARLY MARCH AND JUNE. CONTRACTOR SHALL

OORDINATE WITH AIRPORT MANAGER TO ENSURE THE RUNWAY, TAXIWAYS, AND
APRON ARE AVAILABLE,

28, ALL EXCAVATION MATERIAL TO BE STOCKPILED ON-SITE AS DIRECTED BY THE
ENGINEER,

ENVIRONMENTAL:

1

IN THE EVENT 'IHAT UNANTICIPA'IED ARCHEOLOGICAL DEPOSITS ARE ENCOUNTERED
DURING CONSTRUCTION, WORK IN THE IMMEDIATE AREA WILL CEASE_AND THE TXDOT
MANAGER WILL OONTACT PROFESSIONAL ARCHEOLOGISTS TO INITIATE POST-REVIEW
DISCOVERY PROCEDURES UNDER THE PROVISIONS OF 38 CFR 800.13.

IN THE EVENT THAT UNANTICIPATED HAZARDOUS MATERIAL ARE ENCOUNTERED
DURING CONSTRUCTION, THE WORK IN THE IMMEDIATE AREA WILL CFASE AND THE
TXDOT PROJECT MANAGER WILL BE NOTIFIED.

HAZARDOUS WASTE: ALL SPILLS MUST BE REPORTED IMMEDIATELY TO THE TXDOT
PROJECT MANAGER.

. AN_INSPECTION WILL BE PERFORMED BY A RESIDENT PROJECT REI’RESENTATIVE

EVERY 7 DAYS, AN INSPECTION REPORT WILL BE MADE PER EACH INSPECTION.
BASED ON THE INSPECTION RESULTS, THE CONTROLS SHALL BE REVISED PER THE
INSPECTION REPORT.

STOCKPILES, STAGING AREAS AND DISPOSAL AREAS WILL NOT BE PLACED WITHIN
ANY WATER OF THE UNITED STATES, INCLUDING WETLANDS AND STREAM BEDS,
DISPOSAL_AREAS, STOCKPILES, AND HAUL ROUTES SHALL BE CONSTRUCTED IN A
MANNER THAT WALL MINIMIZE AND CONTROL THE SEDIMENT CONSTRUCTION STAGING
AREAS AND VEHICLE MAINTENANCE AREAS SHALL OONSTRUGTEJ BY THE
CONTRACTOR lN A MANNER TO MINIMIZE THE" RUNOFF OF POLLUTANTS., ALL
WATERWAYS E AS SOON AS PRACTICAL OF TE PORARY
EMBANKMENT, TDAPOR BRIDGES. MATTING, FALSE WORK, PILING, DEBRIS OR
OTHER OBSTRUCTIONS PLACED DURING CONSTRUCTION OPERATION THAT ARE NOT A
PART OF THE FINISHED WORK,

TPDES:
o) RECEIVING WATER: SHOW THE RECEIVING WATERS ON ALL APPLICABLE PLAN
EETS AND THE EROSION CONTROL SHEETS. IT IS BEST TO CRFATE A LAYER
FOR THE RECEIVING WATERS, WITH ARROWS THAT INDICATE THE FLOW PATTERNS.
b)  INSPECTION: THIS MUST OCCUR EITHER:
L EVERY SEVEN

DAYS, OR
W EVERY 14 DAYS AND AFTER EACH 0.5-INCH RAIN

. II‘II'IGAISI’ATORY BIRD TREATY ACT: IF THERE IS A BURROWING OWL ON THE NEST, AND

FEMALE DOES NOT LEAVE 'I'HE EST WHEN APPROACHED, ASSUME THERE ARE
EGGS OR CHICK IN THE HOLE Ri RDLESS OF THE TIME OF YEAR. NO WORK MAY
OCCUR WITHIN 100-FEET OF AN ACTIVE NEST. THE ACTIVE NEST(S) MUST BE
PROTECTED BY ORANGE MESH SAFETY FENCING.

THE FEDERAL MIGRATORY BIRD TREATY ACT (MBTA) (16 ucs §703-711), 50 CFR
§3513, AND §3800, PROTECT MIGRATORY

+ 10, AND FISH AND E_CODE §3503,
AND NONGAME BIRDS. THEIR OCCUPIED’ NESTS, AND THER EGGS. IN TH

THAT MIGRATORY BIRDS ARE ENOOUNTERE) ONSITE DURING PROJECT OONSTRUCTION
FROM_FEBRUARY 156 TO OCTOBER THE SUPERINTENDENT WORKING ON THE
PROJECT MUST TAKE REASONABLE CARE TO AVOID IMPACTS TO THE PROTECTED
BIRDS, ACTIVE NESTS, EGGS AND/OR THE YOUNG. A PERSON THAT VIOLATES THE
MBTA MAY BE HEID STRICTLY LJABLE FOR THE ACTIONS THAT RESULT IN AN
UNPERMI'I'IED TAKE, WHEN MIGRATORY BIRD NESTS DISCOVERED WHICH MAY

VERSELY AFFECTED THE CONSTRUCTION ACTIVITY, OR WHEN A BIRD IS FOUND
IN\l.IRED OR KILLED AS A RESULT OF CONSTRUCTION ACTMTY, IMMEDIATELY STOP
WORK W 50-FEET OF THE NEST OR BIRD AND NOTIFY THE RPR/ENGINEER AND
TXDOT ENVIRONMENTAL PLANNER.

_
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AREA 7 LEGEND :
FUNWAY CLOSED MARKER ; CONSTRUCTION PHASING NOTES:
SEE DWG NO. G~012 FOR DETAIL EEEH AREA 1 1. AVIATION BARRICADES AND/OR CLOSED RUNWAY MARKERS SHALL BE INSTALLED AS THE FIRST 5. WORK IN AREA 4, 5 AND 6 MAY BEGIN ONCE WORK IN AREAS 1 AND 2 ARE COMPLETE. SCRIPTI TE
TASK IN ANY WORK AREA AND SHALL BE REMOVED AS THE LAST TASK. THE CLOSED MARKERS SEAL COAT OF AREA 4 ABUTTING AREA 3 WILL OCCUR WHILE THE TAXIWAYS ARE CLOSED [rv| PESCRIPTION BYy[ DA
AND BARRICADES SHALL NOT BE REMOVED UNTIL THE PAVEMENT AND SAFETY AREAS ARE FOR COMPLETION OF AREA 3, A SEPARATE TAXIWAY CLOSURE TO COMPLETE SEAL COAT
PREPARED IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS. OF AREA 4 WILL NOT BE PROVIDED.
AREA 2 2. THE CONTRACTOR SHALL INSTALL AVIATION BARRICADES AS SHOWN ON THE PLANS OR AS 6. WORK IN AREAS 5 AND 6 MAY NOT OCCUR SIMULTANEOUSLY, THE CONTRACTOR MUST
DIRECTED BY THE ENGINEER. PROVDE A 24-HOUR CURE PERIOD BETWEEN COMPLETON OF AREA 5 AND
COMMENCEMENT OF AREA 6, OR VICE VERSA. WHEN COMPLETING THE SEAL COAT ON
3. ALL APPLICABLE EROSION AND SEDIMENT CONTROL FEATURES SHALL BE CONSTRUCTED PRIOR TO WORK AREA 5, THE CONTRACTOR SHALL TAKE CARE TO ENSURE THERE IS NO
BECGINNING LAND DISTURBANCE UPSTREAM OF THE SEDIMENT CONTROL FEATURE. <A>RVEE§S;‘RAY OF THE SEAL COAT ON THE NEWLY CONSTRUCTED CONCRETE PAVEMENT IN
AREA 3 .
[ —— 4. PRIOR TO RE—-OPENING THE RUNWAY AND TAXIWAYS, THE CONTRACTOR SHALL CLEAN ALL DEBRIS
P e e e i (FOD) FROM THE PAVEMENT SURFACES TO THE SATISFACTION OF THE AIRPORT MANAGER. 2 gg’ﬁgu_l'r*a AREA 7 MAY NOT BEGIN UNTL THE PAVEMENT REPAR IN  AREA 3 IS
1
e T T T T T T T T T T T T T T T T T T 1] . 0 G~-0
i e e e St A B it AL PO A S At B e P II‘?!#:ZII AREA 4 S R ey Shoscz 2 FOR TEIN SUNWAY CLOSURE MARKINGS, AVIATION BARRICAD B. WORK IN AREA 7 WL BE COMPLETED UNDER A CLOSED RUNWAY AND TAXIWAYS, THE
| e TeeaseEaeey - o) BB OTE A ML G B e e
P ‘'Y 7T 71717 1T 1T 1 T T 1T T 1T 1T TV T 11 6. IT IS THE INTEN E OWN 1Z| Cl 3 .
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- A T . T : T I T . | : T : T . 1 : | T )| . T . T T | T T ; T . T T | , T T ] . | T | IJ AIRCRAFT OPERATIONS BEFORE COMMENCING ANY WORK ON THE AIRPORT. THE CONTRACTOR 7, INCLUDING ALL SEAL COAT, THE 24—HOUR CURE AND ALL INSTALLATION OF Al
" T T T T T T T T T T T T T LT T T T T T T SHALL USE PROPER SAFETY PRECAUTIONS AND REQUIRED SEPARATIONS IN ACCORDANCE WITH THE PAINT MARKINGS. 24 HOUR_OPERATIO BE PERMITTED FOR THIS oy,
; S e ] S i D L PLANS, SPECIFICATIONS AND THE U.S. DEPARTM/ENT OF TR(ANSPORTA'HON FEDERAL AVIATION o NSTALLATION OF Woow INTENSITY RUNWAY Lo Yarl9 WiL BE CowP F "hegy
N o B B VRAS MR MRt B S E | ADMINISTRATION ADVISORY CIRCULAR NO, 150/5370-2F (OR LATEST VERSION) ENTITLED . LETED Fus ’
: . A ” . DURING THE PHASE 7 RUNWAY CLOSURE OR UNDER NIGHT TME OPERATION. NIGHT TIME H
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e AREA : 4,'
AREA 3 . T PROPOSED AVIATION BARRICADES (TYP) FOoY O 1. THE PROJECT IS DIVIDED INTO SEVEN DISTINCT WORK AREAS: AREAS 1 THROUGH 7. 10. FENCE INSTAITATION MAY BE COMPLETED CONCURRENTLY WITH ALL OTHER WORK ON THE 9 LtoenstS e nF
BARRICADES - 10'-0" LONG, 5'~0" SPACE b AREA 7 PROJECT. (e -
. = 2. ALL WORK MUST BE COORDINATED WITH EROSION AND SEDIMENT CONTROL REQUIREMENTS. SEE DWG NO %
i _— AREA 3 C—061, C-062, AND C—~063 FOR DETAILED INFORMATION. 11. CONSTRUCTION OF AWOS SERVICE ROAD (ADD ALTERNATIVE 4) WILL INCLUDE / ,
: o BARRICADE CONSTRUCTION OF THE GRADING AND ALL WEATHER SERVICE ROAD. WORK ON AWOS
| Oq VT (SEE DWG 3. WORK IN AREAS 1 AND 2 INCLUDES CONSTRUCTING NEW ASPHALTIC OR CONCRETE PAVEMENT, WORK SERVICE ROAD, IF CONSTRUCTED, WILL BE COMPLETED WITH WORK AREA 7 OR ON A
‘ o5 AREA 4 BARRICADES No G-012 |;l JyEgEYAgEaE .‘:'“E'ﬁ'iongﬁ%'ﬁP'}EoT? L&?#gug?rc%hms ASPHALTIC PAVEMENT IN AREA 1 REQUIRES PULL BACK OPERATION.
FOR = .
%6 DETAIL) 12. AT THE END OF THE 90-DAY CURE PERIOD FOR NEW ASPHALT, THE CONTRACTOR Wi | CONSTRUCTION SEQUENCING PLAN
5 9595 4 WORK IN AREA 3 INCLUDES FULL-DEPTH ASPHALTIC CONCRETE PAVEMENT REPAIR, SEAL COAT AND COMPLETE THE SEAL COAT AND PAINT MARKINGS ON AREA 1 AND AREA 3.' TO
@ oro PAINT MARKINGS. WORK IN AREA 3 MAY NOT BEGIN UNTIL WORK IN AREA 1 IS COMPLETE. FULL DEPTH COMPLETE THE FINAL WORK IN AREA 3, TAXIWAY A AT RUNWAY 14 AND PARALLEL
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